



ADDENDUM NO. - 001 - 2024-01 Resurfacing Project

February 2, 2024

ISSUED BY: Billy Highfill	
Deerfield Township Director of Public Works 4900 Parkway Drive, Suite 150 Mason, Ohio, 45140 513-701-6958	

NOTICE TO ALL BIDDERS FOR THE:

2024-01 Resurfacing Project

You are instructed to read and note the changes, corrections, clarifications, omissions, deletions, additions, approvals, and statements pertinent to the Contract Bid and Construction Documents.

Addendum No. 001 is a part of the Contract Bid and Construction Documents and shall govern in the performance of the Work.

Addendum number 001:

Alternate Bid Price for the paving of Davis Road.

* All information included in this addendum shall be included within the submitted bid proposal. All questions should be directed to Deerfield Township 48 hours prior to the bid date. Any bid submitted that does not include the addendum acknowledgment will be void. Sealed bids are due on **February 6, 2024 @ 10:00 am.**



Deerfield Township 2024 Davis Rd. Resurfacing - BID FORM (Alternate)

ALL QUANTITIES LISTED BELOW ARE ESTIMATED AND ARE SUBJECT TO CHANGE!

Deerfield Township reserves the right to withdraw, adjust, or change quantities at any time.

<u>Estimated</u> QUANTITY	UNIT	Unit Cost	Total Cost
---------------------------	------	-----------	------------

Item 254 Pavement Planing (Full Width)	15611.67	SY	
Item 448 1.5" Asphalt Surface Course Type I PG 64-22	1300.97	TN	
Item 642 Stop Bar	7.00	LF	
Item 642 Edge Line	2.79	MI	
Item 642 Center Line	1.37	MI	
Item 614 Maintaining Traffic	1.00	LUMP	
Item 624 Mobilization	1.00	LUMP	
SUB TOTAL =			



DEERFIELD TOWNSHIP ALTERNATE RESURFACING PROJECT DAVIS RD. -ESTIMATED PROJECT QUANTITIES and COST

Paving
Order

Road Name	Location	Length in Ft.	Miles	Width	Depth	Sq Feet	Sq. Yards	Pavement Planning	Cu Yds	448 Type 1 PG 64 22 Tons	Item 642 Stop Bar	Item 642 Edge Line	Item 642 Center Line	Maintainig Traffic	Mobilization
Davis Road	Park Terrace to Old JC Highway	7395.00	1.40	19.00	0.13	140905.00	15611.67	15611.67	650.48	1300.97	7.00	2.79	1.37	1.00	1.00
Total		7395.00	1.40	19.00	0.13	140905.00	15611.67	15611.67	650.48	1300.97	7.00	2.79	1.37	1.00	1.00
		7395.00	1.40			140905.00	15611.67	15611.67	650.48	1300.97	7.00	2.79	1.37	1.00	1.00