
Amsonia hubrichtii - #1 22 EA
Echinacea purpurea - #1 16 EA
Echinacea purpurea - Plug 123 EA
Liriope muscari 'Variegata' - #1 57 EA
Nepeta x faassenii 'Walker's Low' - #1 41 EA
Rudbeckia fulgida 'Goldstrum' - #1 88 EA
Rudbeckia fulgida 'Goldstrum' - Plug 123 EA
Schizachyrium scoparium "Standing Ovation" - Plug 123 EA
Meadow Mix Seed - Butterfly & Hummingbird Garden Mix 1265 SF
Turfgrass Sod 150 SY
Shredded Hardwood Mulch (2" Depth) 6 CY
Leaf Compost 8 CY
Jute Netting 145 SY
Erosion Control Blanket 270 SY
Planting and Meadow Watering 1 LS
12 Month Maintenance Period 1 LS

LANDSCAPE SUBTOTAL

HARDSCAPE
Light Decorative Stone - 6" Depth (includes geotextile fabric) 47 CY
Dark Decorative Stone - 6" Depth (includes geotextile fabric) 19 CY
Edging - 6"x6" PVC Edging (includes stakes and clips) 630 LF
Decorative Boulder 6 EA
Reinforced Concrete & Brick Signage Wall 1 ALLOW
Wall Mockup 1 LS

HARDSCAPE SUBTOTAL

HILLSLOPE TOTAL

DEERFIELD TOWNSHIP STREETSCAPE - EXIT RAMP
ITEM QUANTITY UNIT UNIT COST AMOUNT
PRE-CONSTRUCTION
Construction Staking 1 ALLOW
Mobilization 1 ALLOW
Maintenance of Traffic 1 LS

PRE-CONSTRUCTION SUBTOTAL

EARTHWORK & GRADING
Fine Grading 830 SY



Haul Off to Hillslope Site 86 CY
Clearing and Grubbing 1 LS
Excavation for Planting Topsoil (6") 54 CY
Excavation for Stone Areas (10") 32 CY
Silt Fence 100 LF

EARTHWORK & GRADING SUBTOTAL

STORM SEWER
6" Perforated Underdrain 25 LF
6" Aggregate Drain 30 LF

STORM SEWER SUBTOTAL

HARDSCAPE
Light Decorative Stone - 6" Depth (includes geotextile fabric) 19 CY
Compacted Base Stone for Decorative Stone Areas - 4" Depth 13 CY
Edging - 6"x6" PVC Edging (includes stakes and clips) 510 LF
Decorative Boulder 3 EA
Wall Mockup 1 LS
Deerfield Signage Wall 1 LS

HARDSCAPE SUBTOTAL

LANDSCAPE
Topsoil - 6" depth 67 CY
Zelkova serrata 'Green Vase' 3 EA
Cercis canadensis 3 EA
Ginkgo Biloba 3 EA
Acer saccharum 'Fall Fiesta' 2 EA
Acer rubrum 'Franksred' 2 EA
Meadow Mix Seed - Butterfly & Hummingbird Garden Mix 2905 SF
Turfgrass Seed 1809 SY
Shredded Hardwood Mulch (2" Depth) 1.5 CY
Tree Watering Bags 13 EA
Meadow Watering 1 LS
12 Month Maintenance Period 1 LS

LANDSCAPE SUBTOTAL

EXIT RAMP TOTAL

GRAND TOTAL
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The 2016 Ohio Department of Transportation Construction and Material Specifications and the 
Supplemental Specifications shall govern this project unless stated otherwise by the Deerfield 
Township Trustees herein referred to as “Deerfield”, “Township” and “Deerfield Township” or the 
Warren County Engineer, herein referred to as “Engineer”, “Project Engineer” and “County 
Engineer”. Furthermore, Deerfield Township Trustees shall be substituted where any specification 
refers to the Director. 
 
 
Preconstruction Meeting 
 
Prior to the commencement of the construction work, the Deerfield Township Trustees and Warren 
County Water & Sewer will arrange a meeting between the General Contractor, the Deerfield 
Township Trustees, the Project Manager, and the Project Engineer.  The time, date and location of 
said meeting will be determined after the awarding of the contract, and all parties will be notified by 
the Deerfield Township Trustees.  At the preconstruction meeting the Contractor shall submit to the 
Deerfield Township Trustees and Project Manager a construction schedule, payroll date schedule, list 
of subcontractors, list of suppliers, and list of equipment and haul roads to be used.  The lists of 
suppliers and subcontractors shall include complete names, addresses, email addresses and telephone 
numbers of all suppliers and subcontractors working on this construction project.  Also, the 
Contractor shall provide a 24/7/365 emergency phone number to the Deerfield Township Staff.  The 
Contractor’s Foreman and Superintendent shall be present at this meeting. 
 
 
General Notes – Construction Drawing Set 
 
The General Notes included in the construction plans are hereby incorporated by reference into these 
Technical Specifications. 
 
 
Project Start Date 
 
The Contractor shall not perform any of the construction work or order supplies or materials until 
after a written notice-to-proceed has been issued by the Deerfield Township Trustees. 
 
The contractor shall not begin any construction work until after a preconstruction meeting with the 
Contractor and the Deerfield Township Trustees has been held at a time and date specified by the 
Deerfield Township Trustees and to be held at the Deerfield Township Office Building at 4900 
Parkway Drive Suite 180, Mason, OH 45040. 
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Completion Time 
 
The date for which all of the work in this contract shall be completed by is on or before December 
12, 2025..  The liquidated damages paid by the contractor for not completing the project on or before 
December 12, 2025, as determined by the Deerfield Township Trustees, will be $1,000.00 per 
calendar day. 
 
  
Working Restrictions 
 
No work shall be performed on the weekends (between 7:00 p.m. Friday and 7:00 a.m. Monday) or 
during holidays unless approved by the Township or Engineer.  In addition, night work of any type 
shall be strictly prohibited, unless approved by the Township or Engineer.  Construction work shall 
not be performed before 7:00 am or after 7:00 pm on weekdays (Monday through Friday) unless 
authorized by the Engineer. 
 
 
Construction Update Meetings 
 
Construction update meetings shall be held in the field office on the construction job site at a time 
agreed to by the Deerfield Township Trustees, the Contractor, Warren County’s Inspectors, and 
Warren County’s Project Manager.  The Contractor’s Foreman and Superintendent shall be present at 
these meetings. 
 
 
Daily Inspection Sheets 
 
The Roadway Inspector shall prepare a Daily Inspection Sheet for each day the Contractor is 
working, which will list all work performed for the specified day including item numbers and 
quantities.  The Contractor’s Foreman shall meet with the Roadway Inspector at the end of every day 
that the Contractor is working and agree upon all quantities of work performed each and every day 
that the Contractor is working.  The Daily Inspection Sheets shall be submitted to the Project 
Manager by the Roadway Inspector on a weekly basis.  The quantities on the Daily Inspection Sheets 
shall be totaled at the end of each month and shall coincide with the quantities submitted for monthly 
payment by the contractor.  If a discrepancy exists, the monthly payment may be delayed and/or the 
quantities in question may not be paid until the discrepancy is resolved. 
 
 
Payment of Work 
 
Contractor invoices shall not be submitted more than once a month to the Project Manager for work 
included in the Contract between the Deerfield Township Trustees and the General Contractor.  The 
funding for this project is provided wholly by the Deerfield Township Trustees. 
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Retainage and Affidavits 
 
A percentage of the original contract bid amount shall be retained on this project.  Until 50% of the 
original contract has been performed, 8% of the original contract bid amount will be retained. The 
entire retainage will be released to the Contractor after the final inspection has been performed, after 
the Deerfield Township Trustees and the County Engineer has accepted the construction, and after all 
affidavits have been submitted to the Deerfield Township Trustees and the County Engineer by the 
Contractor. 
 
The Contractor shall provide the Deerfield Township Trustees and County Engineer with affidavits 
stating that the General Contractor’s employees and all subcontractors and suppliers for this project 
have been paid in full.  The Contractor shall also submit a waiver of lien before the retainage may be 
released. 
 
 
Change Orders 
 
No change orders involving performance or nonperformance contract quantities of project materials 
shall be processed without direct approval by the Project Manager. 
 
 
Storage of Construction Materials – Staging Area 
 
The Contractor shall obtain prior approval from the property owner for the locations to be used for 
the temporary storage of construction materials, tools, and/or machinery.  All such materials, tools, 
and machinery shall be neatly and compactly piled in such a manner as to cause the least 
inconvenience to the property owners and to traffic.  Under no circumstances shall existing drainage 
courses be blocked or water hydrants, valves, or meter pits covered. 
 
 
Debris Removal 
 
The Contractor shall be responsible for removal from the site of all construction debris material.  All 
debris material shall be disposed of properly and shall be as directed by any applicable local, state or 
federal regulations. 
 
Protection of Areas Outside of Work Limits 
 
The Contractor shall be responsible for the protection of areas outside of the designated work limits, 
but which may be adjacent to those work limits.  This will include those areas used by construction 
traffic for access to and from the work areas.  Where the Deerfield Township Trustees and/or the 
County Engineer determines that the Contractor's operations have been responsible for damage to 
areas outside of the work limits, the Contractor shall be responsible for the repair of the area subject 
to the approval of the Engineer.  No additional compensation will be due to the Contractor for any 
repair of these areas. 
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Right-of-Way, Trespassing and Adjacent Properties 
 
The Deerfield Township Trustees and Warren County have acquired the easements as shown on the 
construction plans.  The Contractor shall perform all work within the right-of-way, easements and 
construction limits as shown on the road construction plans.  If the Contractor chooses to enter 
private property outside of the right-of-way, easements, and construction limits, the Contractor does 
so at his own risk.  The Contractor and all of his representatives shall be polite, courteous, and 
friendly to all adjacent property owners at all times.  The contractor shall respond in a timely manner 
to problems/complaints made by adjacent property owners such as mail delivery, trash pickup, access 
to driveways, debris, etc. 
The General Contractor shall indemnify and hold the Deerfield Township Trustees, Deerfield 
Township, the Warren County Engineer, and the Warren County Board of County Commissioners 
harmless and without liability if any adjacent property owner claims that their property has been 
damaged by the actions or inactions of the General Contractor or any subcontractors.  The Contractor 
is advised to stake the right-of-way, easements, and construction limits.  If the contractor chooses to 
stake the limits of the right-of-way, easements, and construction limits, payment for the staking shall 
be incidental to all items in this contract. 
Utility Notification 
 
The contractor shall call 8-1-1 or 1-800-362-2764 at least 48 hours before beginning the construction 
work.  By law, everyone must contact the Ohio Utilities Protection Service, at 8-1-1 or 1-800-362-
2764, at least 48 hours but no more than 10 working days (excluding weekends and legal holidays) 
before beginning ANY digging project.  In accordance with the law, everyone is required to call 
OUPS and have the area located and marked before doing any digging in the area.  The Contractor 
shall notify at least 48 hours before breaking ground all public and/or private service corporations and 
companies having wires, poles, conduits, manholes, or other structures that may be affected by the 
construction on this project, including all structures which are affected and not shown on the plans.  
Owners of underground utilities, which are members of OUPS, can be notified by calling 1-800-362-
2764.  Non-member underground utility owners must be called directly. 
 
 
Utility Adjustments 
 
The Contractor shall adjust to the proposed grade all existing utility facilities, i.e. manholes, catch 
basins, valves, boxes, fire hydrants, etc., prior to the commencement of paving operation. This shall 
include utility facilities, not shown on the plan, which may be found to be located within the 
construction area.  Work performed on the utility facilities shall be in strict accordance with the 
specifications of the applicable utility owner and shall be performed under the direction, supervision 
and inspection of said owner. Payment for utility adjustments shall be incidental to all items in this 
contract. 
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Sheeting and Shoring 
 
The Contractor shall furnish, put in place and maintain such piling, sheeting, bracing, etc., as is 
required by the Industrial Commission and the Department of Industrial Relations, State of Ohio, in 
their Bulletin No. 1C-3, "Specific Safety Requirements Relating to Building and Construction Work," 
as revised.  The Contractor shall furnish, put in place, and maintain and remove such sheeting, 
shoring, planking and bracing as may be required to support the sides of the excavations and to 
prevent any movement which could in any way injure the work, human life or adjacent structures and 
property, obstruct surface drainage channels or waterways or otherwise injure or delay the work. If 
required at any time by the Engineer, the Contractor shall furnish and install such additional sheeting, 
shoring and bracing as may be necessary to protect the work but compliance with such orders or 
failure on the part of the Engineer or Township to give such orders shall in no case release the 
Contractor from liability for any damages or injuries caused by weak or insufficient sheeting, shoring 
and bracing, nor from his responsibility to protect the work or adjacent property. 
 
Maintenance of Sewer/Storm Water Flows 
 
The Contractor shall conduct his operations to maintain at all times stormwater and sewer flows 
through existing facilities to remain in place and through existing facilities to be replaced until new 
facilities are completed and placed in use.  This includes any storm sewer, drainage ditch, sanitary 
sewer, or septic system. 
 
Restoration of Areas Disturbed  
 
Soil areas disturbed by the construction of underdrains, trench drains, catch basins or other drainage 
facilities shall be regraded to drain properly and then restored.   
 
Pavement areas disturbed by the construction facilities will be restored as per the asphalt pavement 
repair detail, concrete drive detail or concrete walk detail.   
 
Conduit (Pipe), Drainage and Utility Items 
 
Unless otherwise specified on the plans, the unit price bid for the pertinent conduit (pipe), drainage, 
and/or utility item shall include the cost of all necessary appurtenances, connections, fittings, plugs, 
tees, collars, masonry collars, butt joints, bedding, backfill, etc.  Unless otherwise noted on the plans, 
the unit price bid for the pertinent conduit, drainage, and/or utility item shall include the costs 
involved in the excavation of the trench in unclassified material, the supplying, placing, and 
compacting of the required bedding material and the backfilling of the trench with the required 
material to the appropriate subgrade elevations.  Furthermore, the contractor shall take precautions 
while excavating for the proposed conduit (pipe) near existing utility lines.  If necessary, the 
contractor shall hand dig in areas where the proposed conduit (pipe) is to be installed near an existing 
underground and/or above-ground utility line.  The Contractor shall hold Warren County and the 
Deerfield Township harmless from all liabilities that may arise from the damaging of any existing 
utility facilities.  The cost for hand digging in areas near existing utilities shall be incidental to all 
items in this contract. 
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Property Pins 
 
The contractor shall replace all centerline of survey and property line monumentation, which have 
been damaged, disturbed or removed as part of this construction project.  A licensed Surveyor in the 
State of Ohio shall directly and physically supervise the actual replacement of all centerline of survey 
and property monumentation in the field.  The payment for replacing centerline of survey and/or 
property line monumentation shall be incidental to all items in this contract. 
 
 
Clearing and Grubbing 
 
This work shall consist of clearing, grubbing, scalping, removal of trees and stumps, and removing 
and disposing of all vegetation and debris within the limits of construction, except such objects as are 
to remain or are to be removed in accordance with other sections of these specifications.  The 
Contractor shall keep clearing to a minimum by removing only what is necessary to complete the 
construction of this project.  Whenever a tree is removed/cut down, the contractor shall also remove 
the entire stump and any roots protruding from the ground. Payment for this item shall be incidental 
to all items in this contract. 
 
Removals 
 
This work shall consist of the removal, wholly or in part, and satisfactory disposal of all buildings, 
fences, guardrails, structures, old pavements, abandoned pipelines, storage tanks, septic tanks, privy 
vaults, and any other obstructions that are not designated or permitted to remain, except for the 
obstructions to be removed and disposed of under other items in this road construction contract.  It 
shall also include the salvaging of designated materials and backfilling the resulting trenches, holes, 
and pits.  
 
Item 614 – Maintaining Traffic 
 
Traffic control shall be the sole responsibility of the Contractor.  The State of Ohio, Warren County, 
Deerfield Township, and the Deerfield Township Trustees shall be held harmless from liabilities 
caused by improper traffic control by the Contractor.  The contractor shall indemnify the State of 
Ohio, Warren County, Deerfield Township, and the Deerfield Township Trustees from any and all 
liabilities due to improper maintenance of traffic.  All road construction signs shall also be the 
responsibility of the Contractor.  All traffic control materials and methods shall conform to the 
current version of the Ohio Manual of Uniform Traffic Control Devices (OMUTCD), Item 614 of the 
2013 ODOT Construction and Material Specifications Book (CMS), and all current and pertinent 
laws at all times. 
 
Any devices that are determined by the Engineer to be substandard shall be repaired to the 
satisfaction of the Engineer or shall be immediately removed from the site and replaced with 
acceptable devices.  Any temporary traffic control devices that are determined by the Engineer to 
have become substandard during the course of the project shall be removed from the job site and 
immediately replaced by devices meeting the approval of the Engineer. 
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The contractor shall provide and maintain all signs, barrels, barricades, barriers, labor, flagmen, steel 
plates, etc. for all work on this project.  The Contractor shall maintain access to all driveways in the 
work area for the duration of the project.  Any conflicting pavement markings shall be removed or 
covered in accordance with Item 614. 
 
Methods and materials for maintaining traffic shall conform to the Manual of Uniform Traffic 
Control Devices and Item 614 of the ODOT Specifications at all times.  Unless noted otherwise, 
payment for all of the work listed above shall be included in the Lump Sum price bid for Item 614 
Maintaining Traffic. 
 
Construction Layout Stakes 
 
All centerline of survey and property corner monumentation that is disturbed during construction 
shall be reset by a Professional Surveyor.  Payment for this work shall be incidental to all items in 
this contract. 
 
PERMITS 
 
The Contractor is responsible for obtaining all R/W permits from ODOT and/or Warren County, for 
any associated work.    
 
GUARANTEE (VEGETATION) 
 
The Contractor shall guarantee all plant material for a replacement plant within the first year. The 
date for the replacement period will begin upon completion of the project.  This is a one-time 
replacement only for each plant.  
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Ohio 
Department 
of Commerce 

Division of Industrial Compliance 

PREVAILING WAGE CONTRACTOR RESPONSIBILITIES 
This is a summary of prevailing wage contractors' responsibilities. For more detailed 

information please refer to Chapter 4115 of the Ohio Revised Code 

General Information 
Ohio's prevailing wage laws apply to all public improvements financed in whole or in part by 
public funds when the total overall project cost is fairly estimated to be more than $250,000 
for new construction or $75,000 for reconstruction, enlargement, alteration, repair, 
remodeling, renovation, or painting. 

Ohio's prevailing wage laws apply to all public improvements financed in whole or in part 
by public funds when the total overall project cost is fairly estimated to be more than 
$98,974 for new construction that involves roads, streets, alleys, sewers, ditches and other 
works connected to road or bridge construction or $29,653 for reconstruction, enlargement, 
alteration, repair, remodeling, renovation, or painting of a public improvement that involves 
roads, streets, alleys, sewers, ditches and other works connected to road or bridge 
construction. 

a) Thresholds are to be adjusted biennially by the Administrator of Ohio Department of
Commerce, Division of Industrial Compliance and Labor, Bureau of Wage and Hour
Administration

b) Biennial adjustments to threshold levels are made according to the Price Deflator for
Construction Index, United States Department of Commerce, Bureau of the
Census*, but may not increase or decrease more than 3% for any year

Penalties for violation 
Violators are to be assessed the wages owed, plus a penalty of 100% of the wages owed. 

Intentional Violations 
If an intentional violation is determined to have occurred, the contractor is prohibited from 
contracting directly or indirectly with any public authority for the construction of a public 
improvement. Intentional violation means "a willful, knowing, or deliberate disregard for any 
provision" of the prevailing wage law and includes but is not limited to the following actions: 

• Intentional failure to submit payroll reports as required, or knowingly submitting false
or erroneous reports.

• Intentional misclassification of employees for the purpose of reducing wages.
• Intentional misclassification of employees as independent contractors or as

apprentices.
• Intentional failure to pay the prevailing wage.
• Intentional failure to comply with the allowable ratio of apprentices to skilled workers

as required by the regulations established by Ohio Department of Commerce,
Division of Industrial Compliance and Labor, Bureau of Wage and Hour
Administration.

• Intentionally employing an officer, of a contractor or subcontractor, that is known to
be prohibited from contracting, directly or indirectly, with a public authority.

Bureau of Wage and Hour Administration 
6606 Tussing Road 
Reynoldsburg, OH 43068-9099 

An Equal Opportunity Employer and Service Provider 

614-644-2239 
Fax 614-728-8639 

TTY/TDD 800-750-0750 
com.ohio.gov 













 
 
 
 
 

 

 

 

2024-07 Streetscape Improvement Project – 
Phase II  

Attachment #3 

Construction Drawings/Plans 

 

















INTERSTATE - 71 NORTH

1010+00

PB

TRP

TR

D
D

PB

36" CPP

6" CPP

6" CPP

6" CPP

INV = 844.63

INV = 844.84
INV = 859.53

INV = 856.82

15" CPP

24" CONC

INLET
GRATE = 848.84

(FULL OF DEBRIS)

MH
TOP = 849.89

INV (W) = 844.89±
(UNABLE TO SEE PIPES)

MH
TOP = 850.34

INV (E) = 844.64
INV (NE) = 845.34
INV (W) = 844.34±
(HOLDS WATER)

CB
TOP = 849.20
INV (SW) = 845.95
INV (W) = 847.30

TP-2

TP-1

15" STM (PER RECORD)

15" STM (PER RECORD)

INV = 843.77
(PER RECORD)

12" ABANDONED
(PER RECORD)

1

2

2
3

3

3

3
4

4

4

4

5

6

6

1

1

LO
W

LO
W

LOW

LOW

LOW

0 4010 20

C100

DEMOLITION PLAN
- HILLSLOPE

230146.002

06.30.2025

SHEET NO.

SHEET NAME:

NO. DATE DESCRIPTION

I 
N

 S
 P

 I
 R

 E
 D

  
  

P
 E

 O
 P

 L
 E

  
  

  
  

  
C

 R
 E

 A
 T

 I
 V

 E
  

  
D

 E
 S

 I
 G

 N
  

  
  

  
  

T
 R

 A
 N

 S
 F

 O
 R

 M
 I

 N
 G

  
  

C
 O

 M
 M

 U
 N

 I
 T

 I
 E

 S

SCALE:

PROJECT NO:

DATE:

SEAL:

DEERFIELD TWP
STREETSCAPE -

HILLSLOPE + I-71
SOUTH EXIT RAMP

DEERFIELD TOWNSHIP, OHIO

NOTE:
UNDERGROUND UTILITIES ARE PLOTTED FROM A
COMPILATION OF AVAILABLE RECORD INFORMATION AND
SURFACE  INDICATIONS OF UNDERGROUND STRUCTURES AND
MAY NOT BE INCLUSIVE. PRECISE LOCATIONS AND THE
EXISTENCE OR NON EXISTENCE OF UNDERGROUND UTILITIES
CANNOT BE VERIFIED. PLEASE NOTIFY THE OHIO UTILITY
PROTECTION SERVICE AT 1-800-362-2764 BEFORE ANY PERIOD
OF EXCAVATION OR CONSTRUCTION ACTIVITY.

KLEINGERS
GROUP

THE

www.kleingers.comCIVIL ENGINEERING

SURVEYING
LANDSCAPE
ARCHITECTURE

West Chester, OH 45069
513.779.7851

6219 Centre Park Dr.

1 06.30.2025100% CD BID SET

DEMOLITION PLAN LEGEND
REMOVE CONCRETE BLOCK MAT

LIMIT OF WORK

DEMOLITION PLAN CODED NOTES
REMOVE STORM PIPE TO EXTENTS SHOWN

REMOVE HEADWALL

EXISTING WATER LINE TO REMAIN. PROTECT IN
PLACE

EXISTING WALL TO REMAIN. PROTECT IN PLACE

CONTRACTOR TO CLEAN EXISTING CATCH BASIN
OF ALL DEBRIS AND VERIFY FUNCTIONALITY OF
EXISTING STRUCTURE AND PIPE
REMOVE RIP RAP TO LIMITS OF DECORATIVE
GRAVEL PER LANDSCAPE PLANS

1

2

3

4

5

6

DEMOLITION PLAN GENERAL NOTES

1. ALL BOLD ITEMS TO BE REMOVED
2. CONTRACTOR TO PROTECT ALL EXISTING UTILITIES

UNLESS EXPLICITLY NOTED TO BE REMOVED OR
REPLACED ON THIS PLAN

3. CONTRACTOR TO REMOVE ALL EXISTING
VEGETATION WITHIN DISTURBED AREA

LOW

31767
KORTE

STEVEN
R.

PROFESSIONAL ENGINEE
R

E DS
L ICEN

ST
ATE

OF

Y

TEK

KCUN

H:
\2

02
3\

23
01

46
\0

02
\_

DW
G\

_S
he

et
s\

23
01

46
LD

EM
00

2.
dw

g,
 6

/2
7/

20
25

 9
:2

0:
14

 A
M

, k
la

gr
an

ge



(PER RECORD)

(PER RECORD)

SIGNINTERSTATE - 71 SOUTH

MASON - MONTGOMERY ROAD
(R/W VARIES)

INTERSTATE - 71 SOUTH

EXIT RAMP TO MASON - MONTGOMERY ROAD

(PER RECORD)

D

TRP

PB

PB

PB

PB

PB

PB

TRPETR

W

W

W

PB

TR

INV = 850.40

INV = 854.70

INV = 851.95

12" CONC
30" CONC

INLET
GRATE = 853.14

INV = 849.34

MH
TOP = 853.74

INV (NE) = 848.59
INV (SW) = 848.34
INV (SE) = 849.34

CB
TOP = 857.64

INV (S) = 853.18

CB
TOP = 852.61
INV (NE) = 849.32
INV (SW) = 849.20

1

1

1

1

1

1

LOW

LOW

LOW

LOW

0 4010 20

C101

DEMOLITION PLAN
- EXIT RAMP

230146.002

06.30.2025

SHEET NO.

SHEET NAME:

NO. DATE DESCRIPTION

I 
N

 S
 P

 I
 R

 E
 D

  
  

P
 E

 O
 P

 L
 E

  
  

  
  

  
C

 R
 E

 A
 T

 I
 V

 E
  

  
D

 E
 S

 I
 G

 N
  

  
  

  
  

T
 R

 A
 N

 S
 F

 O
 R

 M
 I

 N
 G

  
  

C
 O

 M
 M

 U
 N

 I
 T

 I
 E

 S

SCALE:

PROJECT NO:

DATE:

SEAL:

DEERFIELD TWP
STREETSCAPE -

HILLSLOPE + I-71
SOUTH EXIT RAMP

DEERFIELD TOWNSHIP, OHIO

NOTE:
UNDERGROUND UTILITIES ARE PLOTTED FROM A
COMPILATION OF AVAILABLE RECORD INFORMATION AND
SURFACE  INDICATIONS OF UNDERGROUND STRUCTURES AND
MAY NOT BE INCLUSIVE. PRECISE LOCATIONS AND THE
EXISTENCE OR NON EXISTENCE OF UNDERGROUND UTILITIES
CANNOT BE VERIFIED. PLEASE NOTIFY THE OHIO UTILITY
PROTECTION SERVICE AT 1-800-362-2764 BEFORE ANY PERIOD
OF EXCAVATION OR CONSTRUCTION ACTIVITY.

KLEINGERS
GROUP

THE

www.kleingers.comCIVIL ENGINEERING

SURVEYING
LANDSCAPE
ARCHITECTURE

West Chester, OH 45069
513.779.7851

6219 Centre Park Dr.

1 06.30.2025100% CD BID SET

DEMOLITION PLAN LEGEND
REMOVE 6" OF SOIL FOR PLANTING AREA, REFER
TO SHEET L101

LIMIT OF WORK

DEMOLITION PLAN CODED NOTES
CLEAR INVASIVE PLANTS AROUND EXISTING TREE(S)1

DEMOLITION PLAN GENERAL NOTES

1. ALL BOLD ITEMS TO BE REMOVED
2. CONTRACTOR TO PROTECT ALL EXISTING UTILITIES UNLESS

EXPLICITLY NOTED TO BE REMOVED OR REPLACED ON THIS
PLAN
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INTERSTATE - 71 NORTH
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INV (W) = 844.89±
(UNABLE TO SEE PIPES)
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INV (W) = 844.34±
(HOLDS WATER)

CB
TOP = 849.20
INV (SW) = 845.95
INV (W) = 847.30
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SCALE:

PROJECT NO:

DATE:

SEAL:

DEERFIELD TWP
STREETSCAPE -

OLD BP SITE AND
I-71 SOUTH ON

RAMP
DEERFIELD TOWNSHIP, OHIO

NOTE:
UNDERGROUND UTILITIES ARE PLOTTED FROM A
COMPILATION OF AVAILABLE RECORD INFORMATION AND
SURFACE  INDICATIONS OF UNDERGROUND STRUCTURES AND
MAY NOT BE INCLUSIVE. PRECISE LOCATIONS AND THE
EXISTENCE OR NON EXISTENCE OF UNDERGROUND UTILITIES
CANNOT BE VERIFIED. PLEASE NOTIFY THE OHIO UTILITY
PROTECTION SERVICE AT 1-800-362-2764 BEFORE ANY PERIOD
OF EXCAVATION OR CONSTRUCTION ACTIVITY.
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6219 Centre Park Dr.

1 02.15.2024BIDDING DOCUMENTS
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C200

GRADING PLAN -
HILLSLOPE

GRADING PLAN LEGEND
STORM PIPE

CATCH BASIN

MANHOLE

 6" STORM UNDERDRAIN PER DETAIL 1/C000

EXISTING MAJOR CONTOUR

EXISTING MINOR CONTOUR

PROPOSED MAJOR CONTOUR

PROPOSED MINOR CONTOUR

PROPOSED SWALE

1215

1216

1215

1216

GRADING PLAN CODED NOTES
CONNECT EXISTING 6" STM PIPE TO PROPOSED 6"
STM UNDERDRAIN

CONNECT TO EXISTING STM PIPE

PROPOSED RETAINING WALL, TOP OF WALL
ELEVATION = 864.75, REFER TO SHEET L201 FOR
DETAILS

1

2

3

GRADING PLAN GENERAL NOTES

1. CONTRACTOR TO PROTECT ALL EXISTING UTILITIES
UNLESS EXPLICITLY NOTED TO BE REMOVED OR
REPLACED ON THIS PLAN

2. REFER TO SHEET L100 FOR LANDSCAPE PLANS
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FINISHED GRADE ELEVATION

FINISHED GRADE AT WALL BOTTOM

MANHOLE / CLEANOUT RIM ELEVATION

CATCH BASIN GRATE ELEVATION
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EROSION CONTROL LEGEND
INLET PROTECTION PER DETAIL 2/C000

SILT FENCE PER DETAIL 3/C000
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(PER RECORD)

(PER RECORD)

(PER RECORD)

(PER RECORD)

(PER RECORD)

SIGNINTERSTATE - 71 SOUTH

MASON - MONTGOMERY ROAD
(R/W VARIES)

INTERSTATE - 71 SOUTH

EXIT RAMP TO MASON - MONTGOMERY ROAD
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SCALE:

PROJECT NO:

DATE:

SEAL:

DEERFIELD TWP
STREETSCAPE -

OLD BP SITE AND
I-71 SOUTH ON

RAMP
DEERFIELD TOWNSHIP, OHIO

NOTE:
UNDERGROUND UTILITIES ARE PLOTTED FROM A
COMPILATION OF AVAILABLE RECORD INFORMATION AND
SURFACE  INDICATIONS OF UNDERGROUND STRUCTURES AND
MAY NOT BE INCLUSIVE. PRECISE LOCATIONS AND THE
EXISTENCE OR NON EXISTENCE OF UNDERGROUND UTILITIES
CANNOT BE VERIFIED. PLEASE NOTIFY THE OHIO UTILITY
PROTECTION SERVICE AT 1-800-362-2764 BEFORE ANY PERIOD
OF EXCAVATION OR CONSTRUCTION ACTIVITY.
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GRADING PLAN -
EXIT RAMP

GRADING PLAN LEGEND
6" STORM UNDERDRAIN PER DETAIL 1/C000

EXISTING MAJOR CONTOUR

EXISTING MINOR CONTOUR

PROPOSED MAJOR CONTOUR

PROPOSED MINOR CONTOUR

PROPOSED SWALE

1215

1216

1215

1216

GRADING PLAN CODED NOTES
PROPOSED FREESTANDING WALL, TOP OF WALL
ELEVATION = 864.25, REFER TO SHEET L202 FOR DETAILS

AGGREGATE DRAIN PER ODOT ITEM 605.07, WITH A
MINIMUM DEPTH AND WIDTH OF 8”. STONE TO BE
WRAPPED WITH GEOTEXTILE FABRIC
CONNECT AGGREGATE DRAIN TO FREE DRAINING
AGGREGATE BEDDING AND BACKFILL FOR SIGN
FOUNDATION

1

2

3

GRADING PLAN GENERAL NOTES

1. CONTRACTOR TO PROTECT ALL EXISTING UTILITIES UNLESS
EXPLICITLY NOTED TO BE REMOVED OR REPLACED ON THIS
PLAN

2. REFER TO SHEET L101 FOR LANDSCAPE PLANS
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FINISHED GRADE ELEVATION

FINISHED GRADE AT WALL BOTTOM

MANHOLE / CLEANOUT RIM ELEVATION
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INTERSTATE - 71 NORTH
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 (29) NEP FAA
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 (50) RUD FUL  (20) RUD FUL

 (12) NEP FAA

 (13) LIR MUS

MASON - MONTGOMERY ROAD

FIELDS - ERTEL ROAD

8

8

 (123) ECH PLU
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 (123) SCH PLU
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9

L1
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LANDSCAPE ITEMS

SURFACE ITEMS

L2

S2

LIGHT COLOR DECORATIVE AGGREGATE, TYP.;
REFER TO SPECIFICATIONS

DARK COLOR DECORATIVE AGGREGATE, TYP.;
REFER TO SPECIFICATIONS

ODOT REQUIRED SETBACK

BOULDER, TYP. L200
6

L200
8

LIMIT OF WORK

S4

S3

L200
8

L200
7

LOW

LEGEND

PERENNIALS & ORNAMENTAL GRASSES, TYP. L200
3&4

PLANT MATERIAL

0 205 10

L100

LANDSCAPE PLAN
- HILLSLOPE
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PROJECT NO:

DATE:

SEAL:

DEERFIELD TWP
STREETSCAPE -

HILLSLOPE + I-71
SOUTH EXIT RAMP

DEERFIELD TOWNSHIP, OHIO

KLEINGERS
GROUP

THE

www.kleingers.comCIVIL ENGINEERING

SURVEYING
LANDSCAPE
ARCHITECTURE

West Chester, OH 45069
513.779.7851

6219 Centre Park Dr.

1 06.30.2025100% CD BID SET

GENERAL NOTES
1. SEE SHEET L200 & L201 FOR NOTES AND DETAILS.

PLANT SCHEDULE

KEY BOTANICAL NAME COMMON NAME SIZE ROOT REMARKS
PERENNIALS AND ORNAMENTAL GRASSES:

AMS HUB AMSONIA HUBRICHTII ARKANSAS AMSONIA 18" HT. MIN. #1 CONT. PLANT 3' O.C.
ECH PUR ECHINACEA PURPUREA 'CHEYENNE SPIRIT' CHEYENNE SPIRIT CONEFLOWER 12" HT. MIN. #1 CONT. PLANT 2' O.C.
LIR MUS LIRIOPE MUSCARI 'VARIEGATA' VARIEGATED LIRIOPE 6" HT. MIN. #1 CONT. PLANT 1.5' O.C.
NEP FAA NEPETA FAASSENII 'WALKER'S LOW' WALKER'S LOW CATMINT 12" HT. MIN. #1 CONT. PLANT 2.5' O.C.
RUD FUL RUDBECKIA FULGIDA 'GOLDSTURM' GOLDSTRUM BLACK EYED SUSAN 12" HT. MIN. #1 CONT. PLANT 2' O.C.

PLUGS:

ECH PLU ECHINACEA PURPUREA CONEFLOWER 2" PLUG PLUG PLANT 2' O.C.

RUD PLU RUDBECKIA FULGIDA BLACK EYED SUSAN 2" PLUG PLUG PLANT 2' O.C.

SCH PLU SCHIZACHYRIUM SCOPARIUM LITTLE BLUE STEM 2" PLUG PLUG PLANT 2' O.C.

MEADOW SEED MIX: SEE SPECIFICATIONS

TURFGRASS SOD: SEE SPECIFICATIONS
SOIL: CONTRACTOR TO PROVIDE PLANTING SOIL TO A DEPTH OF 6" AT ALL PROPOSED PLANT BEDS AND MEADOW MIX AREAS AND TILL IN TO A DEPTH OF 12". REFER TO
SPECIFICATIONS

CONSTRUCTION NOTES:

PLUGS TO BE PLANTED 2' O.C. DISTRIBUTE PLANT TYPES EVENLY WITH
NO REPEATING PATTERNS

STORM STRUCTURE, REFER TO CIVIL PLANS

FILL IN AREAS OF EXISTING RIPRAP TO EXTENT OF PROPOSED
DECORATIVE GRAVEL

EXISTING BRIDGE ABUTMENT AND WING WALL. PROTECT FROM DAMAGE.

EXISTING CONCRETE GUTTER TO REMAIN. PROTECT FROM DAMAGE.

EXISTING CONCRETE BLOCK RETAINING WALL. PROTECT FROM DAMAGE.

WALL SIGNAGE, REFER TO DETAIL 5, SHEET L201

INTERSTATE OVERPASS

1

2

3

4

5

6

7

8

DECORATIVE WALL; REFER TO DETAILS, SHEET L201

NOTE:
UNDERGROUND UTILITIES ARE PLOTTED FROM A
COMPILATION OF AVAILABLE RECORD INFORMATION AND
SURFACE  INDICATIONS OF UNDERGROUND STRUCTURES AND
MAY NOT BE INCLUSIVE. PRECISE LOCATIONS AND THE
EXISTENCE OR NON EXISTENCE OF UNDERGROUND UTILITIES
CANNOT BE VERIFIED. PLEASE NOTIFY THE OHIO UTILITY
PROTECTION SERVICE AT 1-800-362-2764 BEFORE ANY PERIOD
OF EXCAVATION OR CONSTRUCTION ACTIVITY.

MEADOW SEED MIX & PLUGS ON SLOPE,
TYP.; REFER TO SPECIFICATIONS

TURFGRASS SOD, TYP.; REFER TO SPECIFICATIONS
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INTERSTATE - 71 SOUTH

INTERSTATE - 71 SOUTH

EXIT RAMP TO MASON - MONTGOMERY ROAD
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 (1) ACE RUB

 (1) ACE SAC

 (1) ACE SAC
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LANDSCAPE ITEMS

SURFACE ITEMS
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LIGHT COLOR DECORATIVE AGGREGATE, TYP.;
REFER TO SPECIFICATIONS

DARK COLOR DECORATIVE AGGREGATE, TYP.;
REFER TO SPECIFICATIONS

ODOT REQUIRED SETBACK

BOULDER, TYP. L200
6

L200
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LIMIT OF WORK

S4
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L200
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LOW

LEGEND

PLANT MATERIAL

DECIDUOUS TREE, TYP. L200
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GENERAL NOTES
1. SEE SHEET L200 & L202 FOR NOTES AND DETAILS.

PLANT SCHEDULE

KEY BOTANICAL NAME COMMON NAME SIZE ROOT REMARKS

DECIDUOUS TREES:

ACE RUB ACER RUBRUM 'FRANKSRED' RED SUNSET MAPLE 2" CAL. MIN. B&B SPACING SEE PLAN

ACE SAC ACER SACCHARUM 'FALL FIESTA' FALL FIESTA SUGAR MAPLE 2" CAL. MIN. B&B SPACING SEE PLAN

CER CAN CERCIS CANADENSIS EASTERN REDBUD 2" CAL. MIN. B&B SPACING SEE PLAN

GIN BIL GINKGO BILOBA GINKGO 2" CAL. MIN. B&B SPACING SEE PLAN

ZEL SER ZELKOVA SERRATA 'GREEN VASE' GREEN VASE ZELKOVA 2" CAL. MIN. B&B SPACING SEE PLAN

MEADOW SEED MIX: SEE SPECIFICATIONS

TURFGRASS SEED: SEE SPECIFICATIONS
SOIL: CONTRACTOR TO PROVIDE PLANTING SOIL TO A DEPTH OF 6" AT ALL PROPOSED MEADOW MIX AREAS. REFER TO
SPECIFICATIONS

CONSTRUCTION NOTES:

CONTRACTOR TO REFER TO SEEDING SPECIFICATIONS ON STEEP
SLOPES, SHEET L301.

SEEDING EXTENTS TO INCLUDE ALL DISTURBED AREAS FROM
CLEARING AND GRUBBING, REFER TO SHEET C101

1

2

DECORATIVE WALL; REFER TO DETAILS, SHEET L202

NOTE:
UNDERGROUND UTILITIES ARE PLOTTED FROM A
COMPILATION OF AVAILABLE RECORD INFORMATION AND
SURFACE  INDICATIONS OF UNDERGROUND STRUCTURES AND
MAY NOT BE INCLUSIVE. PRECISE LOCATIONS AND THE
EXISTENCE OR NON EXISTENCE OF UNDERGROUND UTILITIES
CANNOT BE VERIFIED. PLEASE NOTIFY THE OHIO UTILITY
PROTECTION SERVICE AT 1-800-362-2764 BEFORE ANY PERIOD
OF EXCAVATION OR CONSTRUCTION ACTIVITY.

MEADOW SEED MIX, TYP.; REFER TO SPECIFICATIONS

TURFGRASS SEED, TYP.; REFER TO SPECIFICATIONS
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